

**THE PORT AUTHORITY OF NEW YORK AND NEW JERSEY
TWO MONTGOMERY STREET - 1st FLOOR
JERSEY CITY, NJ 07302**

August 10, 2017

ADDENDUM NO. 1

TO PROSPECTIVE BIDDERS ON CONTRACT **HT-924.106** – HOLLAND TUNNEL –
REPLACEMENT OF MISSING TUNNEL TILES AT TUNNEL WALLS AND CEILING

The following changes are hereby made in the Contract Documents for the subject Contract.

This communication should be physically annexed to back cover of the book and initialled by each bidder before submitting his bid.

In case any bidder fails to conform to these instructions, his Proposal will nevertheless be construed as though this communication had been so physically annexed and initialled.

CHANGES IN THE CONTRACT BOOKLET

- Page 1- In the second line of the first paragraph, change the date for receipt of Proposals to "August 30, 2017".
- Page 127 - In A. 1.) b. of Clause 106, delete "Work in the South Tube shall only be performed between the hours of 12:01 AM and 4:30 AM daily, Monday through Friday." And substitute therefor "Work in the South Tube shall only be performed between the hours of 11:00 PM each evening Sunday through Thursday, and 5:00 AM the following morning (weekday)."
- Page 136 - In the first and second sentences of 3.05 C, delete "and masonry" with no substitution therefor.

REVISED CONTRACT DRAWINGS

Drawings A001 and S401 have been revised as of 8/1/17. Copies of these drawings are forwarded herewith on CD. Destroy the drawings of these numbers now in your possession and substitute therefor the revised drawings.

THE PORT AUTHORITY OF NEW YORK AND NEW JERSEY

James Starace, P.E.
Chief Engineer/Director

INITIALLED BY THE BIDDER:
