

**THE PORT AUTHORITY OF NEW YORK AND NEW JERSEY  
TWO MONTGOMERY STREET - 1st FLOOR  
JERSEY CITY, NJ 07302**

September 13, 2018

**ADDENDUM NO. 7**

**TO PROSPECTIVE BIDDERS ON CONTRACT **GWB-244.204A** – GEORGE WASHINGTON BRIDGE – REHABILITATION OF CENTER AVENUE AND LEMOINE AVENUE BRIDGES**

The following changes are hereby made in the Contract Documents for the subject Contract.

This communication should be physically annexed to back cover of the book and initialled by each bidder before submitting his bid.

In case any bidder fails to conform to these instructions, his Bid will nevertheless be construed as though this communication had been so physically annexed and initialled.

**CHANGES IN THE CONTRACT BOOKLET**

Page 181 - In A.5.) of the clause entitled "Hours of Work and Construction Staging", immediately following e., insert the following new paragraph:

- "f. For full closure of Bruce Reynolds Boulevard and Bridge Plaza North for Work on Center Ramp 4, and for full closure of Bridge Plaza North for temporary striping Work:
  - (i) 10:00 PM each evening, Monday to Thursday, to 5:00 AM the following morning;
  - (ii) 10:00 PM Friday to 8:00 AM Saturday;
  - (iii) 10:00 PM Saturday to 8:00 AM Sunday."

**REVISED CONTRACT DRAWINGS**

Drawings G106, CS203, CS204, CS205, S102, S228, S329, S333, S334, S335, S336, S337, S338, S339, S340 and E109 have been revised as of 9/10/18. Copies of these drawings are forwarded herewith on CD. Destroy the drawings of these numbers now in your possession and substitute therefor the revised drawings.

**THE PORT AUTHORITY OF NEW YORK AND NEW JERSEY**

James Starace, P.E.  
Chief Engineer/Director

INITIALLED BY THE BIDDER:

---