



Newark Liberty International Airport - Terminal A Redevelopment Program
 Bridges N61, N62, N63 At-Grade Roadways And Appurtenances - Contract EWR-154.395
RESPONSE#2 TO QUESTIONS FROM BIDDERS

Dated: April 16, 2018

| QUES | DATE | QUESTION | RESPONSE |
|------|----------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------------------------------------------|
| 001 | 04/10/18 | Although this project was advertised earlier we have just recently received the bid documents. The overall magnitude, complexity and variety of work involved in this project will require an extensive amount of time to prepare a bid. We hereby request a two week extension to the current bid date to be able properly analyze and bid this project. | The request for an extension will not be granted at this time. |
| 002 | 04/10/18 | would like to submit a proposal on this project. To accommodate other on going estimates would you please consider changing the bid opening date 8 weeks? Please advise. | The request for an extension will not be granted at this time. |
| 003 | 04/12/18 | Due to the intricacy of the work in this project and the limited amount of time to prepare a responsive bid; we hereby request a four week extension to the current advertised bid date. | The request for an extension will not be granted at this time. |
| 004 | | | |
| 005 | | | |
| 006 | | | |
| 007 | | | |
| 008 | | | |
| 009 | | | |
| 010 | | | |
| 011 | | | |
| 012 | | | |
| 013 | | | |
| 014 | | | |
| 015 | | | |
| 016 | | | |
| 017 | | | |
| 018 | | | |
| 019 | | | |
| 020 | | | |
| 021 | | | |
| 022 | | | |
| 023 | | | |
| | | | |