



QUESTIONS FROM BIDDERS

JFK-174.017 – John F. Kennedy International Airport – Replacement of 86 Pad Substation

Updated: 10/11/18

QUES	QUESTION	RESPONSE
1	Please provide the project duration.	Refer to Contract Book, Page 51, Clause 36, II.
2	There are more available WBE opportunities than MBE for this project, yet the goal supports MBE over WBE. Can the minority goal be revised to meet a combined 30% by contractor choice?	No change to Contract Book. Bid as shown.
3	TPaving Plan Drawing C004 states “Asphalt, for surface cover at grade see Architectural Contract Drawings”. The Architectural Drawings do not mention this work. Landscape Site Plan Drawing LS001 shows crushed stone below the footprint of the elevated concrete Slab between the precast concrete barriers and concrete slabs on grade in this area. Please clarify the required work.	This was answered by Addendum No. 3, dated 10/5/18.
4	1. The Seeding Notes on Drawing G004 instructs the Contractor to see the Civil Drawings for The Seeding Work. Drawings C002 to C004 show existing Grass areas but do not say anything About the limits of new seeding work.	Refer to Contract Drawing LS001.
7	The contract drawings and specifications does not provide any soil borings. It's imperative to have this information in order to estimate the true cost of driving the piles.	This was answered by Notice to Bidders No. 5, dated 10/5/18.

QUES	QUESTION	RESPONSE
8	<p>Addendum Drawing C004 states Asphalt within the limits of the precast concrete barriers Surrounding the Replacement Substation. The note below refers the contractor to Drawing LS001 which calls for Crushed Stone for this same area. Referenced Section S1 on Drawing C006 Still shows Crushed stone. The area East of the Eastern concrete barrier line calls for crushed stone Between the barrier and the grass. Plan Drawing C004 does not indicate if this area is grass or asphalt Pavement.</p>	<p>This was answered by Addendum. Addendum No. 4 dated 10/10/18. Also, refer to C002 and C006, Section S1.</p>
9	<p>We are requesting a two week bid extension for the subject RFP. Our equipment suppliers and subcontractors have requested additional time to prepare pricing.</p>	<p>As of now, the bids received date will NOT be extended.</p>