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About The Port Authority of New York & New Jersey 

The Port Authority of New York & New Jersey is a municipal corporate instrumentality and political subdivision, created and existing by virtue of 
the Compact of April 30, 1921, made by and between the two States, and thereafter consented to by the Congress of the United States. In the 
Compact, the two States recited their confident belief that a better coordination of the terminal, transportation and other facilities of commerce 
in the Port of New York would result in great economies benefiting the nation as well as the States and that the future development of such 
facilities would require the cordial cooperation of the States in the encouragement of the investment of capital and in the formulation and 
execution of necessary plans. The two States also recited that such result could best be accomplished through the cooperation of the two States 
by and through a joint or common agency, and to that end, after pledging, each to the other, faithful cooperation in the future planning and 
development of the Port of New York, they created the Port of New York district (the “Port District”) and The Port Authority of New York Authority, 
the name of which was changed, effective July 1, 1972, to “The Port Authority of New York and New Jersey.” The Compact has been amended 
and supplemented from time to time by legislation adopted by the two States. 

Today, the Port Authority builds, operates, and maintains infrastructure critical to the region’s trade and transportation network including America’s 
busiest airport system, the third largest port in the country, six tunnels and bridges, the Port Authority Bus Terminal, the PATH rail transit system, 
and the World Trade Center. Altogether, the Port Authority owns and operates over $40 billion worth of assets. Collectively, these assets are critical 
for the movement of people and goods through the New York and New Jersey region, supporting a regional economy with 8.6 million jobs, 17 
million residents, and an estimated gross regional product of more than $1 trillion. The Port Authority is a financially self-supporting entity with 
no taxing authority, and does not receive tax revenue from either state or from any local jurisdiction. The Agency relies primarily on revenue 
generated from facility operations including tolls, fares, fees, and rents. The Port Authority supports its capital program through debt issuance and 
other financing sources and routinely receives high ratings for its debt offerings.

For additional information about the Port Authority, please visit www.panynj.gov. 
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INVITATION TO RESPOND 

The Port Authority of New York & New Jersey (the “Port 

Authority”) invites Qualified Respondents to respond to this 

Request for Industry Feedback (“RFIF”) regarding the Terminal A 

Redevelopment Program at Newark Liberty International Airport 

(the “Redevelopment Program”).

QUALIFIED RESPONDENTS 

The Port Authority encourages responses to this RFIF from a 

variety of firms and organizations that meet the following eligibility 

criteria (each a “Qualifying Respondent”): 

(a)	� Industry leaders with a record of accomplishment in the 

design or construction of airport transportation terminals of 

similar size, complexity, and scale to the New Terminal;

(b)	� Industry leaders with a record of accomplishment in the 

operations and maintenance of airport transportation 

terminals of similar size, complexity, and scale to the New 

Terminal, including but not limited to, responsibility for 

operations, maintenance, terminal concessions management 

or development, gate assignment, and ramp management;

(c)	� Industry leaders with a record of accomplishment in the design or construction 

of public parking garages of similar size, complexity, and scale to the New 

Terminal Parking Garage;

(d)	� Industry leaders with a record of accomplishment in the operations and 

maintenance of public parking garages of similar size and complexity to the  

New Terminal Parking Garage; and

(e)	� Industry leaders whose functional expertise contributes to the financing,  

revenue generation, operation, maintenance, customer service of a project  

of similar scale to the New Terminal and/or Parking Garage.

The Port Authority in its discretion will determine whether a respondent is a Qualified 

Respondent for purposes of this RFIF, based on the information provided by the 

respondent. The Port Authority may invite a Qualified Respondent to attend a 

one-on-one meeting with Port Authority staff to discuss the Qualified Respondent’s 

responses to the RFIF questions in Section 5 of this RFIF. Organizations or firms that 

do not meet the eligibility criteria for responding to this RFIF, including but not limited 

to providers of specialty construction or maintenance services, legal or financial 

advisors, or other providers of professional services, are encouraged, but are not 

required, to participate in responding to this RFIF as part of a Qualified Respondent. 

Such firms are, however, encouraged to attend the Industry Forum. The Port Authority 

will not preclude organizations or firms who do not respond to this RFIF from 

participating in future procurements for the Redevelopment Program.

RFIF    |   INTRODUCTION
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PURPOSE OF THIS RFIF

This RFIF has three purposes:

(a)	� To inform the market of anticipated procurement opportunities for the 

Redevelopment Program; 

(b)	� To seek industry feedback on the questions presented in Section 5 of this RFIF; and

(c)	� To meet individually with Qualified Respondents to discuss their responses to 

the questions posed in Section 5.

Prior to the commencement of a formal procurement process for the various 

component projects comprising the Redevelopment Program, the Port Authority is 

seeking feedback from Qualified Respondents regarding the anticipated scope and 

proposed project delivery methods for these component projects, including the New 

Terminal, and the New Terminal Parking Garage. Qualified Respondents, although not 

required, are encouraged to provide feedback regarding the Landside Infrastructure 

Projects, and Airside Infrastructure Projects discussed in the Program Briefing Book. 

The Port Authority will consider responses to this RFIF in connection with ongoing 

evaluation of scope and project delivery options for the Redevelopment Program 

component projects. The Port Authority may also use information provided by 

Qualified Respondents to assist with the preparation of any resulting Request for 

Qualifications (RFQ) and Request for Proposals (RFP) documents.

THE PROGRAM BRIEFING BOOK

The Redevelopment Program Briefing Book (the “Program Briefing Book”) is a 

companion document to this RFIF. The purpose of the Program Briefing Book is to provide 

an overview of the Redevelopment Program, including its various component projects. 

PORT AUTHORITY’S AUTHORIZED REPRESENTATIVE

The Port Authority has designated Mr. Timothy J. Pullen as its authorized 

representative for this RFIF process (“the Authorized Representative”). Firms and 

Qualified Respondents should send any questions to Mr. Pullen at tpullen@panynj.

gov. Firms and Qualified Respondents may at any time during the RFIF process 

send questions relating to the Redevelopment Program or the RFIF process to the 

Authorized Representative. The Port Authority will review these questions, and may 

post responses to these questions on the RFIF designated web page on the Port 

Authority’s website. The Port Authority will not treat any RFIF questions as either 

confidential or proprietary. 
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Industry Forum >

DATE AND LOCATION 

The Port Authority will hold an industry forum for the Redevelopment 

Program on Tuesday, October 4, 2016 from 8:30 a.m. to 12:00 

p.m. at the Newark Liberty International Airport Marriott for those 

firms and Qualified Respondents interested in learning about and 

participating on future Redevelopment Program component projects 

(the “Industry Forum”). 

REGISTRATION  

Firms and Qualified Respondents interested in attending the 

Industry Forum must register online at www.panynj.gov/

airportevents no later than Friday, September 30, 2016. The 

Port Authority encourages minority and women-owned business 

enterprise (MBE/WBE) firms to register and attend the Industry 

Forum. Each firm may send no more than four (4) participants  

to the Industry Forum. The Port Authority anticipates a robust 

turnout for the Industry Forum and therefore encourages firms  

to register early.  

QUALIFIED RESPONDENT MEETINGS

In conjunction with the Industry Forum, the Port Authority intends to hold one-

on-one meetings with Qualified Respondents. These one-on-one meetings are 

limited to Qualified Respondents only. The intent of these meetings is to promote 

an open exchange of information that, as noted, may assist the Port Authority with 

ongoing scope validation and further consideration of project delivery options for the 

Redevelopment Program component projects. 

The Port Authority anticipates that Qualified Respondent meetings, if any, will be 

scheduled in the afternoon on the day of the Industry Forum, and, if necessary, the 

following day (October 5, 2016). Qualified Respondent meetings scheduled on the 

day of the Industry Forum will take place at the Newark Liberty International Airport 

Marriott. Qualified Respondent meetings scheduled on October 5th will take place 

at the Newark Liberty International Airport Administration Building. The Port Authority 

expects each meeting with a Qualified Respondent to last no more than one (1) hour. 
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RESPONSE REQUIREMENTS 

Each Qualified Respondent must submit: 

(a)	 A cover letter that includes the following:

(i)	� The name and principle business of your firm, and 

how your firm meets the definition of a Qualified 

Respondent as defined in Section 1;

(ii)	 A designated point of contact for future correspondence; 

(iii)	� A request to participate in a one-on-one meeting with 

Port Authority staff, if desired;

(iv)	� A concise description of what role your firm might 

play in a future procurement for the New Terminal or 

New Terminal Parking Garage Projects. If your firm has 

already teamed with other firms that have assisted in 

the preparation of your response to this RFIF, please 

provide brief details of your teaming arrangement, and 

an organization chart showing the functional relationship 

between your firms;

(v)	� As applicable, a description of your experience with undertaking projects in 

markets with strong labor, permitting and regulatory requirements such as 

Northern New Jersey or other major metropolitan markets; and 

(vi)	� As applicable, a description of your experience undertaking or participating 

on projects within a major airport setting.

(b)	 A signed Agreement on Terms of Discussion (Attachment A). 

(c)	 Your responses to the RFIF Questions in the format described in Section 5.

RESPONSE FORMAT

Your response must be printed on 8.5” x 11” single-sided paper using a minimum 

font size of 12, and may be spiral or three-ring bound. You must provide us with one 

(1) signed original response submission and fifteen additional (15) copies of your 

response submission. The original hard copy response submission must be signed 

and marked “SIGNED ORIGINAL”. Each hard copy must contain the RFIF # on the 

cover page. 

In addition to the submission of hard copy responses, you must also submit one 

(1) original copy, and fifteen (15) additional copies of the full response in electronic 

format on non-copy protected flashdrives. All electronic responses must be in portable 

document format (.PDF) with no file protection or password protection applied.   
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You must deliver your response in sufficient time so that the Port Authority receives 

it no later than 2:00 p.m. on Friday, September 16, 2016 EDT. The Qualified 

Respondent’s name and the RFIF # must be conspicuously indicated on the outside 

of the sealed package and on the cover of your hard copy original. 

You must deliver your response submission to: 

The Port Authority of New York & New Jersey

Procurement Department

4 World Trade Center, 21st Floor

150 Greenwich Street

New York, NY 10007

Attention: Bid Custodian

If your response is to be hand-delivered, note that only individuals with proper 

identification (e.g. photo identification) will be permitted access to the Port Authority’s 

offices. Individuals without proper identification will be turned away and their 

packages not accepted. There is extensive security at the World Trade Center Site. 

You must present a valid government-issued photo ID to enter 4 WTC. Individuals 

without packages or carrying small packages, envelopes or boxes that can be 

conveyed by hand or on a hand truck may enter through the lobby. All packages, 

envelopes and boxes may be subject to additional security screening. There is no 

parking available at 4 WTC/150 Greenwich Street, and parking in the surrounding 

area is extremely limited. Express carrier deliveries by commercial vehicles will only 

be made via vendors approved by Silverstein Properties, the WTC Property Manager, 

through the Vehicle Security Center (VSC). Please note that use of the U.S. Mail 

does not guarantee delivery to Port Authority offices by the above listed due date for 

responses. Qualified Respondents using the U.S. Mail are advised to allow sufficient 

delivery time to ensure timely receipt of their submission. Presently, UPS is the only 

delivery vendor with approved recurring delivery times. UPS makes deliveries to 4 

WTC around 9:30 a.m. each day. Additional express carriers may be approved by 

Silverstein Properties and scheduled for recurring delivery times with the VSC, this 

information may be updated. The Port Authority assumes no responsibility for delays, 

including, but not limited to, delays caused by any delivery services, building access 

procedures, or security requirements.
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AGREEMENT ON TERMS OF DISCUSSION

As part of the Response Requirements, each Qualified 

Respondent must submit a signed copy of the Agreement on 

Terms of Discussion (see Attachment A) without any alterations 

or deviations before the Port Authority will review the Qualified 

Respondent’s response. If the Qualified Respondent is responding 

as a joint venture, team, or partnership, then an authorized 

representative of each party must sign the document. 

INQUIRY-ONLY- NO CONTRACT

This RFIF is an inquiry only. The Port Authority will not enter 

into an agreement or contract with a Qualified Respondent as 

a result of this RFIF process. Neither the Port Authority nor any 

other agency guarantees that the projects discussed in this RFIF 

will advance to a public procurements, or that any subsequent 

procurement will follow the approaches described in this RFIF.

CHANGES TO THIS RFIF

The Port Authority may at any time, modify, amend, cancel or 

reissue this RFIF through written addenda. The Port Authority will 

post all addenda on the Port Authority’s website. 

RESPONSE AND INDUSTRY FORUM ATTENDANCE COSTS

The Port Authority will not be liable for any costs incurred in the preparation, 

submission, revision or any other aspect of a response by a Qualified Respondent 

to the RFIF questions. Similarly, the Port Authority is not liable to a firm or Qualified 

Respondent for any costs incurred or related to participation in the Industry Forum. 

DISCLOSURE OF RESPONSES

The Port Authority will not consider responses to this RFIF as confidential or 

proprietary. All information contained in a response is subject to the Agreement on 

Terms of Discussion. A Qualified Respondent’s response may be subject to disclosure 

under the Port Authority’s Freedom of Information Policy.

OWNERSHIP OF RESPONSES

All materials submitted in response to or in connection with this RFIF will become the 

property of the Port Authority. 
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RIGHTS OF THE PORT AUTHORITY

The Port Authority reserves all its rights at law and equity with respect to this RFIF. No 

Qualified Respondent will have any rights against the Port Authority arising from the 

contents of this RFIF or the receipt of information in a response. The Port Authority 

makes no representations, warranties, or guarantees that the information contained 

in this RFIF or the Program Briefing Book, or any addenda hereto, is accurate, 

complete, or timely. Furthermore, no such representations, warranties or guarantees 

are made that the information in this RFIF or the Program Briefing Book accurately 

represents the conditions that would be encountered during the performance of 

any subsequent contract, if any. The furnishing of such information by the Port 

Authority does not create, nor should be deemed to create, any obligation or liability 

upon it for any reason whatsoever. Each Qualified Respondent, by submitting their 

submission, expressly agrees that it has not relied upon the foregoing information 

contained in this RFIF and that it may not hold the Port Authority liable or responsible 

in any manner whatsoever. The Port Authority reserves the right to disallow a firm’s 

participation in the Industry Forum. 

NO PERSONAL LIABILITY

Neither the Port Authority’s Board of Commissioners, nor any of them, nor any officer, 

agent or employee thereof, may be charged personally with any liability by a firm 

or Qualified Respondent or another or held liable to a Qualified Respondent under 

any term or provision of this RFIF or any statements made in this document or the 

Program Briefing Book or during a one-on-one meeting with a Qualified Respondent, 

as the case may be, or because of the submission or attempted submission of 

information or other response to this RFIF.
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The Port Authority is interested in receiving bona fide responses 

from Qualified Respondents to the RFIF Questions provided 

in this Section. To this end, we ask that responses to the RFIF 

questions be concise, informative, and to the extent possible, 

based on current and past projects or observations of design-build 

and related industry best practices. We also ask that Qualified 

Respondents not provide firm marketing materials or other 

promotional materials, but only include materials on the firm’s past 

and current projects to the extent they respond to the eligibility 

requirements set forth in Section 1 of this RFIF, and inform the 

Qualified Respondent’s responses to these RFIF Questions. 

Qualified Respondents should be aware when responding to 

these RFIF questions that, as noted in the RFIF Program Briefing 

Book, the Port Authority currently anticipates using a design-

build project delivery model to deliver the New Terminal Project 

and New Terminal Parking Garage Project. The Port Authority 

also anticipates procuring and awarding separate contracts for 

the operations and maintenance (“O&M”) of the New Terminal, 

the management of the New Terminal concessions contract(s), 

and the operations and maintenance for the New Terminal 

Parking Garage. However, the Port Authority has not made a final 

determination on the procurement approach or structure of these 

contracts and is open to considering alternative approaches.

Qualified Respondents should label their responses to match the 

question subject heading and RFIF question letters.  

NEW TERMINAL

Project Delivery and Contracting

(a)	� Please describe if an alternative project delivery approach along the design-build 

continuum would be beneficial to the New Terminal Project. 

(b)	� The Port Authority plans to procure and award a separate Operations and 

Maintenance (O&M) Contract for the New Terminal, and not include O&M as 

part of the procurement, and eventual award for the design-build contract. What 

can the Port Authority do to leverage the expertise and insight of the O&M 

Contractor during the procurement process for the New Terminal? Be specific, 

and if possible, provide relevant market examples.

(c)	� What are the benefits and potential risks to the Port Authority for delivering 

the New Terminal via a design-build procurement model? How could the Port 

Authority mitigate these risks?

(d)	� With regard to allocation of risks, please provide a general summary table of which 

risks you believe the Port Authority should assume for the design-build of a New 

Terminal Project; specifically the risks the design-build contractor should assume 

for the New Terminal Project. 

(e)	� The Port Authority is keen to learn about innovative procurement and contractual 

approaches to handling site condition risk for the New Terminal Project. Please 

provide examples of market-based procurement processes and contractual 

approaches that your firm has engaged in, or has otherwise identified in the market.
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(f)	� Please describe how your firm conducts market outreach and otherwise 

engages and contracts with qualified MBE/WBE firms. 

Design, Development & Construction

(a)	� To what level of design should preliminary basis of design drawings for the New 

Terminal be completed to? If providing your answer in a % (e.g., 30%) please 

provide what x% preliminary basis of design drawings means to your firm? What 

is included, and what is not included? 

(b)	� Does the proposed design/construction schedule set forth in the Program 

Briefing Book for the New Terminal seem reasonable? If yes or no, please 

provide a detailed explanation on why the proposed design/construction 

schedule is or is not reasonable. 

(c)	� What areas of design and construction innovation might the Port Authority 

expect to see on the development for the New Terminal? Please provide 

examples based on the Qualified Respondent’s experience, and other relevant 

market examples, if possible.

(d)	� What are the most critical areas of design development for the New Terminal 

under a design-build model? 

(e)	� In the Qualified Respondent’s opinion, what does it consider the appropriate 

level of oversight by the Port Authority for a design-build contract for the New 

Terminal? Please address the appropriate level of oversight for design review, 

and during the construction phase for the Project.  

Operations & Maintenance and Concessions

(a)	� Which Operation & Maintenance (O&M) activities do you believe should be 

under the O&M contract for the New Terminal, and which activities should the 

Port Authority retain? Please provide justification for your answer and provide 

examples where similar arrangements exist.

(b)	� What performance metrics should the Port Authority consider for measuring 

operations and maintenance, lifecycle activities, and the O&M contractor’s 

performance? Please provide appropriate market-based examples. How can the 

Port Authority ensure an appropriate Total Cost of Ownership over the life of the 

New Terminal?

(c)	� The Port Authority is contemplating an appropriate O&M period and is 

considering terms up to 30 years. Please provide the benefits and risks for such 

an O&M period term. 

(d)	� The Port Authority is contemplating the appropriate structure and procurement 

approach to retain a New Terminal concessions management firm, and is 

considering a New Terminal concession management contract term of up to 10 

years with two (2), five (5) year options. Please provide the benefits and risks 

for such concessions contract terms. 

(e)	� As noted, the Port Authority intends to issue a separate contract to manage 

the concessions for the New Terminal. Are there benefits to including terminal 

concessions with the O&M contract? What are the potential downsides to 

including terminal concessions with the O&M Contract?
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Procurement

(a)	� The Port Authority anticipates conducting a two-step RFP process for the 

procurement of the New Terminal. Does the Qualified Respondent have any 

issues or concerns with this procurement approach? Please provide us with both 

the pros and cons of this procurement model. 

(b)	� The Port Authority is mindful and keen to reduce any unnecessary expenses 

associated with proposers preparing, responding or otherwise participating in a 

procurement process for the design-build procurement for the New Terminal. 

Please provide detailed examples of requirements or specifications in other 

design-build procurements that your firm believes should have been modified 

to reduce proposal development and overall project pursuit costs, without 

compromising the competitiveness of the procurement.

(c)	� The Port Authority is keen to discover innovations in design and construction 

methods that will minimize passenger and user impacts, mitigate risks, 

and accelerate project delivery for the New Terminal by reducing the total 

construction schedule duration. To this end, the Port Authority anticipates 

incorporating a formal process for the evaluation and consideration of proposers’ 

alternative technical concepts (ATCs) during the RFP phase of the procurement 

for the New Terminal. Please provide your firm’s experience with developing and 

providing ATCs during design-build procurements, and comment on how the 

ATC process may be improved. In your experience, what are some of the “Best 

in Class” examples for the ATC process?

(d)	� The Port Authority intends to issue a draft design-build contract at the start 

of the RFP phase of the procurement process for the New Terminal. In your 

experience, please explain why it is important to the overall efficiency of the 

procurement process for the Port Authority to provide a draft design-build 

contract at the commencement of the RFP phase of the procurement process 

for the New Terminal.

(e)	� In addition to standard RFP documentation, what additional documents, data, 

records, surveys and studies should the Port Authority consider providing to 

proposers during the RFP phase of the procurement process for the New 

Terminal? The lack of, or delay in providing which documents could cause or 

otherwise delay RFP phase of the procurement process?

(f)	� Please provide your firm’s experience with engaging in collaborative dialogue 

meetings (CDMs) (one-on-one meetings), during the RFP phase in other 

design-build procurements. Please describe the advantages and disadvantages, 

if any, with the use of such collaborative dialogue. In your firm’s experience, 

what areas of collaborative dialogue can be improved or streamlined to reduce 

the RFP in-market phase, and thereby reduce your firm’s pursuit costs, and bring 

best value to the Port Authority? 

(g)	� Do you have any concerns on the intended procurement schedule for the New 

Terminal Project or the overall Redevelopment Program as provided in the 

Program Briefing Book? 

(h)	� Do you have any comments on the intended procurement process for the New 

Terminal based on your experience with other procurements for design-build 

projects; what are key lessons learned or case studies that the Port Authority 

should consider to help ensure a successful outcome? 

(i)	� What are the key factors you would consider in determining whether to 

participate in the procurement for the New Terminal?
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NEW TERMINAL PARKING GARAGE

Project Delivery and Contracting

(a)	� The Port Authority anticipates that it will deliver the New Terminal Parking Garage 

using a design-build project delivery model. The Qualified Respondent should 

describe whether it believes this project delivery approach is appropriate for the 

New Terminal Parking Garage. Please provide relevant past experiences, and 

other market examples, if possible.

(b)	� How can the Port Authority enhance the overall efficiency and operations of 

the New Terminal Parking Garage, and thereby enhance the parking garage’s 

operating revenue? For example, what design, construction, layout and 

technology innovations can be employed for the New Terminal Parking Garage 

to enhance the customer experience?  

(c)	� With regard to appropriate allocation of risks for the New Terminal Parking 

Garage, please provide a general summary table of which risks you believe the 

Port Authority should assume for the New Terminal Parking Garage Project, and 

the risks the design-build contractor should assume. 

(d)	� How can the Port Authority best encourage and maximize the inclusion of 

qualified MBE/WBE firms for the execution of the design-build contract for the 

New Terminal Parking Garage? 

Design, Development & Construction

(a)	� For the New Terminal Parking Garage, the Port Authority is seeking to obtain 

maximum innovations in design and construction from the design-builder. To 

this end, what does the Qualified Respondent believe is the appropriate level of 

preliminary design for the New Terminal Parking Garage that should be included 

as part of the RFP? If you are providing your answer in a “%” (e.g., 15%) please 

provide what “%” preliminary basis of design drawings means to your firm? 

What is included, and what is not included?

(b)	� Does the proposed construction schedule provided in the Program Briefing 

Book for the New Terminal Parking Garage Project seem reasonable? If no, why?

(c)	� What areas of design and construction innovation might the Port Authority 

expect to see on the development of the New Terminal Parking Garage? Please 

provide market examples, if possible.

(d)	� What are the most critical areas of design development for the New Terminal 

Parking Garage under a design-build model? 

Procurement

(a)	� The Port Authority anticipates conducting a two-step (RFQ and RFP) 

procurement for the New Terminal Parking Garage. Does the Qualified 

Respondent have any issues or concerns with this procurement approach? 

Please provide us with both the pros and cons of such a procurement approach. 

(b)	� The Port Authority is both mindful and keen to reduce any unnecessary 

expenses associated with preparing, responding or otherwise participating in a 

procurement process for the design-build for the New Terminal Parking Garage. 

Please provide detailed examples of requirements or specifications in other 

parking garage design-build procurements that your firm believes could have 

been modified to reduce proposal development and overall project pursuit 

costs, without adversely affecting the public goals for, and the ability to review, 

the solicitation.
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(c)	� The Port Authority intends to issue a draft design-build contract at the start 

of the RFP phase of the procurement process for the New Terminal Parking 

Garage. In your experience, please explain the criticality of the Port Authority 

providing a draft design-build contract at the commencement of the RFP phase 

of the procurement process.

(d)	� In addition to standard RFP documentation, what additional documents, data, 

records, surveys and studies should the Port Authority consider providing to 

proposers at the commencement of the procurement process for the New 

Terminal Parking Garage? The lack of, or delay in providing which documents 

could cause or otherwise delay the in-market period?

(e)	� Please provide your firm’s experience with engaging in collaborative dialogue 

meetings (one-on-one meetings) during the RFP phase. Please describe the 

advantages and disadvantages to your firm with the use of such collaborative 

dialogue meetings. In your firm’s experience, what areas of collaborative dialogue 

meetings can be improved or streamlined to reduce the in-market period, reduce 

your firm’s pursuit costs, and bring best value to the Port Authority? 

(f)	� Do you have any observations to make on the intended procurement schedule for 

the New Terminal Parking Garage project or the overall Redevelopment Program? 

(g)	� Do you have any comments on the New Terminal Parking Garage procurement 

process based on your experience with other procurements for design-build 

projects; what are key lessons learned or case studies that the Port Authority 

should consider to help ensure a successful outcome? 

(h)	� What are the key factors you would consider in determining whether to 

participate in the procurement for the New Terminal Parking Garage?

Qualified Respondents are encouraged to include in their submissions any graphics, 

tables, charts and other illustrations that may inform the Qualified Respondent’s 

responses. The Port Authority strongly encourages Qualified Respondents to provide 

the following charts and matrices to illustrate and inform their responses to certain 

RFIF Questions.

•	 �Design-Build Responsibility and Risk Allocation Matrix: illustrate the 

Qualified Respondent’s opinion of the proper risk allocation between the Port 

Authority and the Design-Builder for the New Terminal and New Terminal 

Parking Garage

•	 �Design-Build Concepts and Contractual Provisions Table: illustrate the 

Qualified Respondent’s opinion of the most critical design-build contractual 

provisions that the Port Authority should consider and address in the RFP, and the 

Design Build Contract for the New Terminal and New Terminal Parking Garage.
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