

**THE PORT AUTHORITY OF NEW YORK AND NEW JERSEY
TWO MONTGOMERY STREET - 1st FLOOR
JERSEY CITY, NJ 07302**

November 6, 2018

ADDENDUM NO. 3

TO PROSPECTIVE BIDDERS ON CONTRACT EWR-154.299 – NEWARK LIBERTY INTERNATIONAL AIRPORT – REPLACEMENT OF CENTRAL HEATING AND COOLING PLANT (CHRP) NORTH ELECTRICAL SUBSTATION AND CHILLER UPGRADES

The following changes are hereby made in the Contract Documents for the subject Contract.

This communication should be physically annexed to back cover of the book and initialled by each bidder before submitting his bid.

In case any bidder fails to conform to these instructions, his Bid will nevertheless be construed as though this communication had been so physically annexed and initialled.

CHANGES IN THE CONTRACT BOOKLET

- Page 1 - In the second line of the first paragraph, change the day and date for receipt of Bids to "Tuesday, November 13, 2018".
- Page 695 - In the second line of 2.06 D.1., immediately following "part loads" insert "for the scheduled evaporator conditions per Contract Drawing M801, "Electric Chiller Schedule"".
- Pages 1099 through 1112 - Delete these entire pages and substitute therefor "NOT USED".

REVISED CONTRACT DRAWINGS

Drawing S002 has been revised as of 10/26/18. A copy of this drawing is forwarded herewith on CD. Destroy the drawings of this number now in your possession and substitute therefor the revised drawing.

THE PORT AUTHORITY OF NEW YORK AND NEW JERSEY

James Starace, P.E.
Chief Engineer/Director

INITIALLED BY THE BIDDER:
